

**Replacement of Victoria Ave East Bridges over Pilot Butte Creek and Victoria Ave Widening  
Contract No. 2435**

The Bidder, having carefully read and examined the Contract Documents and having visited and examined the Place of Work for Replacement of Victoria Ave East Bridges over Pilot Butte Creek and Victoria Ave Widening Contract No: 2435, offers all labour and Product required to complete the Work in accordance with the Contract Documents for the sums set out in the Form of Tender. The undersigned agrees on acceptance of its tender to execute the Contract and bonds in the form approved by the Owner.

Subject to the provisions of the Contract for the extension of time to complete, the Bidder agrees to complete all Work on or before **October 30, 2015**.

**Bidder Information (Please Print)**

Company Name: PASQUA PAVING, A DIVISION OF WF BOTKIN CONSTRUCTION LTD	
Address: PO Box 3988, 338 SHERWOOD RD. REGINA, SK S4P 3R9	Contact: BRENT SMITH
	Phone: 306-545-7155
	Fax: 306-543-4074
	Email: brentsmith@wfbotkin.ca

The undersigned agrees to execute the Contract within 14 calendar days after the date of issue of the Notice of Award of Contract. The undersigned submits a Consent of Surety to furnish a Performance Bond and a Labour and Materials Payment Bond each in the sum of 50% of the Total Tender Price. The bonds will be delivered by the Bidder at the time of execution of the Contract. The Consent of Surety to be issued by the

\_\_\_\_\_ <sup>18(1)(b)&(c)</sup> Surety Company, provided the company is satisfactory to the Owner.

As a bid security the following is submitted:

A certified cheque drawn on the \_\_\_\_\_ Bank, payable to the City of Regina, in the sum of \$ \_\_\_\_\_, being 10% of the Total Tender Price; or

A bid bond acceptable to the City of Regina from the \_\_\_\_\_ <sup>18(1)(b)&(c)</sup> Bonding Company in the value of 10% of the Total Tender Price.



The following Addenda have been received. The modifications to the Form of Tender noted therein have been considered and the effects are included in the Total Tender Price.

Addendum Number 1 Dated MAY 14, 2015

Addendum Number 2 Dated MAY 20, 2015

Addendum Number 3 Dated MAY 22, 2015

Addendum Number 4 Dated MAY 25, 2015

This tender is irrevocable, made for good consideration and acceptance thereof by the City of Regina, and shall be binding on the undersigned from the date of acceptance.


SIGNED AND DELIVERED

this 26<sup>TH</sup> day of MAY A.D., 20 15  
*Signature Removed*

\_\_\_\_\_  
Signature of Contractor

RON SMITH, MANAGER

Name and Title (Please Print)



OR, In the case of an individual or individuals:

\_\_\_\_\_  
Signature of Contractor

\_\_\_\_\_  
Signature of Witness

\_\_\_\_\_  
Name and Title (Please Print)

\_\_\_\_\_  
Name of Witness (Please Print)

\_\_\_\_\_  
Signature of Contractor

\_\_\_\_\_  
Signature of Witness

\_\_\_\_\_  
Name and Title (Please Print)

\_\_\_\_\_  
Name of Witness (Please Print)



## SCHEDULE A – SCHEDULE OF QUANTITIES AND PRICES - \*REVISED\*

Table I – Bridge Replacements

Item No.	Spec.	Description	Unit	Qty.	Unit Price	Total Price
1	01025	General Requirements	LS	1	\$ -	18(1)(b)&(c)
2	01025	Traffic Accommodation	LS	1	\$ -	
3	00700	Site Rental	day	18(1) (b)&(c)	\$ 3000	
4	2110/ 2315	Earth Excavation	m <sup>3</sup>	1,080	18(1)(b)&(c)	
5	00700	Cofferdam + Water Management	LS	1	\$	
6	2230/ 00700	Gravel Foundation	t	1,800	\$	
7	00700	2.4m x 3.0m x 2.0m Box Culvert	No.	131	\$	
8	00700	2.4m x 3.0m x 1.0m Box Culvert	No.	2	\$	
9	00700	2.4m x 3.0m x 2.0m Box Culvert Beveled End	No.	16	\$	
10	2220	Granular Sub-base	t	1,160	\$	
11	2130	Sub-grade Preparation (150mm depth)	m <sup>2</sup>	2,080	\$	
12	2210	Sub-Drainage Sand	t	4,400	\$	
13	00700	Backfill – Clay Seals	m <sup>3</sup>	1,190	\$	
14	00700	Removal of Bridge Structures	LS	1	\$	
15	00700	Heavy Rock Riprap	m <sup>3</sup>	102	\$	
16	2230/ 00700	Granular Base Course	t	510	\$	
17	2350/ 2325	Supply and Placement of Asphaltic Concrete	t	620	\$	
18	01025	Remove and Dispose of Existing Guardrail	Lm	200	\$	
19	00700	Precast F-Type Barriers	No.	140	\$	
20	00700	Precast Lock-Block Retaining Walls	LS	1	\$	
21	00700	Chain Link Fence	LS	1	\$	
22	2550	Pedestrian Ramp	No.	1	\$	
23	2300	Prime/Tack Coat	m <sup>2</sup>	4,200	\$	
24	2070	Removal of Concrete Curb and Gutter	Lm	260	\$	
25	2550	Concrete Curb and Gutter	Lm	90	\$	
26	2070	Remove Concrete Median	m <sup>2</sup>	70	\$	

TENDER OPENED

MAY 26 2015

Manager of Purchases Page 3 of 6

27	2600	Concrete Median	m <sup>2</sup>	278	18(1)(b)&(c)
<b>SUB-TOTAL - Items 1-27</b>					18(1)(b)&(c)

**Table II - Victoria Avenue Widening & Overlay**

Item No.	Spec.	Description	Unit	Qty.	Unit Price	Total Price
28	01025	General Requirements	LS	1	18(1)(b)&(c)	
29	01025	Traffic Accommodation	LS	1		
30	2120	Embankment	m <sup>3</sup>	540		
31	2220	Granular Sub-base	t	3,450		
32	2130	Sub-grade Preparation (150mm depth)	m <sup>2</sup>	3,600		
33	2230/ 00700	Granular Base Course	t	820		
34	2110	Earth Excavation	m <sup>3</sup>	650		
35	2350/ 2325	<b>Supply and Placement of Asphaltic Concrete</b>	t	7,000		
36	02581	Pavement Markings	LS	1		
37	2300	Prime/Tack Coat	m <sup>2</sup>	27,200		
38	2075	Cold Planing	m <sup>2</sup>	12,050		
39	02934/ 02212	<b>Topsoil and Hydraulic Seed Mulch</b>	m <sup>2</sup>	1,320		
40	2650	<b>600mm CSP Culvert</b>	Lm	26		

**SUB-TOTAL - Items 28-40** 18(1)(b)&(c)

**SUB-TOTAL - Items 1-40** \$ 18(1)(b)&(c)


5% GST \$

**TOTAL TENDER PRICE** \$ 8,871,247.88

Abbreviations Used:

No. = number  
m<sup>3</sup> = cubic metre  
m<sup>2</sup> = square metre

Lm = linear metre  
t = tonne  
LS = lump sum





**SEPARATE PRICES:**


The following are the separate prices for the work listed hereunder. Such work and amounts are not included in our Base Bid Price. Separate Price #1 is for the removal of Eastgate Drive Bridge and Eastgate Drive entering Coleman Crescent as well as the construction of Right In and Right Out lanes from Eastgate Drive to Victoria Avenue westbound as shown on the contract drawings. These prices include PST and exclude GST.

**SEPARATE PRICE #1 – Eastgate Drive Right In/Right Out**

Item No.	Spec.	Description	Unit	Qty.	Unit Price	Total Price
1	01025	General Requirements	LS	1	\$18(1)(b)&(c)	
2	01025	Traffic Accommodation	LS	1	\$	
3	00700	Removal of Eastgate Bridge Structure	LS	1	\$	
4	2110/ 02315	Earth Excavation	m <sup>3</sup>	200	\$	
5	2550	Pedestrian Ramp	No.	4	\$	
6	2070	Removal of Existing Asphalt	m <sup>3</sup>	210	\$	
7	2110	Removal of Existing Base	m <sup>3</sup>	320	\$	
8	2230/ 00700	Granular Base Course	t	460	\$	
9	2220	Granular Sub-base	t	1,900	\$	
10	2130	Sub-grade Preparation (150mm depth)	m <sup>2</sup>	1,950	\$	
11	2350/ 2325	Supply and Placement of Asphaltic Concrete	t	720	\$	
12	02581	Pavement Markings	LS	1	\$	
13	02934/ 02212	<b>Topsoil and Hydraulic Seed Mulch</b>	m <sup>2</sup>	2,000	\$	
14	2075	Cold Planing	m <sup>2</sup>	360	\$	
15	2550	<b>2.0 m Monowalk</b>	m <sup>2</sup>	<b>110</b>	\$	
16	2550	<b>1.2 m Monowalk</b>	m <sup>2</sup>	<b>90</b>	\$	
17	2550	Concrete Curb and Gutter	Lm	210	\$	
18	<b>2550</b>	<b>Combined Concrete 1.5m Walk and Curb</b>	m <sup>2</sup>	<b>56</b>	\$	
19	2070	Remove Existing Curb and Gutter	Lm	620	\$	
20	2300	Prime/Tack Coat	m <sup>2</sup>	5,600	\$	
21	<b>2600</b>	<b>Concrete Median Curb</b>	Lm	<b>60</b>	\$	
22	2650	<b>600 mm CSP Culvert</b>	Lm	51	\$	

TENDER OPENED

MAY 26 2015

  
 Manager of Purchasing  
 Page 6 of 6

23	00700	Site Rental (additional days)	day	18(1) (b)&(c)	\$ 3000	18(1)(b)&(c)
<b>SUB-TOTAL - Items 1-23</b>						18(1)(b)&(c)
5% GST						
<b>TOTAL Items 1-23 \$</b>						<u>750,494.85</u>

**ALTERNATE PRICES:**

The following are the alternate prices for the work listed hereunder. Such work and amounts revise the Base Bid Price. These prices include PST and exclude GST. This alternate price is for the right turn lane on westbound Victoria Avenue at Coleman Crescent, and shall apply if Separate Price #1 is not accepted.

**ALTERNATE PRICE #1 – Right Turn Lane Victoria Avenue Westbound**

Item No.	Spec.	Description	Unit	Qty.	Unit Price	Total Price
1	01025	General Requirements	LS	1	18(1)(b)&(c)	
2	01025	Traffic Accommodation	LS	1		
3	2230/ 00700	Granular Base Course	t	170		
4	2220	Granular Sub-base	t	700		
5	2130	Sub-grade Preparation (150mm depth)	m <sup>2</sup>	720		
6	2350/ 2325	Supply and Placement of Asphaltic Concrete	t	260		
7	2300	Prime/Tack Coat	m <sup>2</sup>	1,430		

18(1)(b)&(c)  
**SUB-TOTAL - Items 1-7**

5% GST \_\_\_\_\_

**TOTAL Items 1-7 \$** 181,714.58

**Effect on Base Bid**

<b>DESCRIPTION</b>	<b>ADDITION</b>	<b>DEDUCTION</b>
--------------------	-----------------	------------------

Right Turn Lane Victoria Avenue Westbound

\$ 0.00                      \$ 0.00  
(PST included, GST extra)

