

**Replacement of Victoria Ave East Bridges
over Pilot Butte Creek and Victoria Ave Widening
Contract No. 2435**

AGREEMENT dated 10TH day of JUNE, 2015 BETWEEN

THE CITY OF REGINA
a municipal corporation
incorporated pursuant to the laws
of the Province of Saskatchewan
("the Owner")

- and -

PASQUA PAVING
a body corporate, incorporated pursuant to the laws of
Saskatchewan and having a head office at

PO Box 3988
338 Sherwood RD
Regina, SK S4P 3R9

("the Contractor")

The Owner and the Contractor undertake and agree as follows:

1.0 THE WORK

- 1.1 The Contractor shall:
- .1 perform all Work required by the Contract Documents for **Replacement of Victoria Ave East Bridge over Pilot Butte Creek and Victoria Ave Widening, Contract No. 2435.**
 - .2 subject to the provisions of the Contract for the extension of the Contract completion time, commence and actively proceed with the Work within fourteen (14) calendar days from the date of **Notice of Award**; and complete all Work on or before **October 30, 2015.**

2.0 SUCCESSION

- 2.1 This Agreement shall enure to the benefit of and be binding upon the Parties, their respective legal representatives, successors and assigns.

3.0 CONTRACT DOCUMENTS

3.1 The following documents shall form part of this Agreement:

- .1 Bid Bond
- .2 Consent of Surety
- .3 Performance Bond
- .4 Labour and Materials Payment Bond
- .5 Letter of Workers' Compensation Board
- .6 Certificate of Insurance
- .7 Addenda: 1, 2, 3, & 4
- .8 Notice to Bidders
- .9 Instructions to Bidders
- .10 Form of Tender
- .11 General Conditions
- .12 Special Provisions

Project Specifications

- | | |
|-------|--|
| 01001 | General Requirements |
| 01010 | Specifics of Project |
| 01025 | Measurement and Payment |
| 01050 | Field Engineering |
| 01055 | Site Condition and Instructions |
| 01082 | Abbreviations, Symbols and Conversions |
| 01300 | Submittals |
| 01310 | Project Meetings |
| 01311 | Schedule Progress Reports |
| 01353 | Special Procedures Traffic Control |
| 01410 | Regulatory Requirements |
| 01420 | Reference Standards |
| 01450 | Quality Control and Quality Assurance |
| 01500 | Temporary Facilities |
| 01601 | Materials and Equipment Installed |
| 01700 | Contract Completion |

Construction Specifications

- 2010 Sawcutting
- 2070 Asphalt or Concrete Pavement Removal
- 2075 Cold Planing

2110 Excavation
2120 Embankments
2130 Subgrade Preparation and Compaction – Non Granular
2140 Subgrade Preparation and Compaction - Granular
2155 Supply and Installation of Geotextile Fabric
2170 Perforated Drainage Pipe
2200 Roadway Gravel
2210 Sub-Drainage Sand
2220 Sub-base Course
2230 Granular Base Course
2300 Asphaltic Primer or Tack Coat
2325 Supply of Asphaltic Concrete
2350 Placement of Asphaltic Concrete
2390 Crack Sealing
2400 Portland Cement Concrete Pavement
2500 Supply of Portland Cement Concrete
2550 Concrete Sidewalk, Crossings, Curb & Gutter
2600 Concrete Median, Boulevard & Island Paving
2645 Coarse Grass Seeding
2650 Installation of Culverts
2660 Installation of Chain Link Fence
2999 Roadway Standard Drawings

02210 Site Grading - Rough
02212 Planting Soil and Finish Grading
02271 Rip-rap
02315 Trench Excavation and Backfill
02581 Pavement Marking
02934 Hydraulic Seed Mulch

Contract Drawings

S-0001 General Arrangement
S-0002 Information Sheet and Construction Staging
S-0003 Existing Victoria Avenue East Bridge (WB) Demolition
S-0004 Existing Victoria Avenue East Bridge (EB) Demolition
S-0005 Existing Eastgate Drive Bridge Demolition
S-0006 Pre-Cast F-Barrier Details
S-0007 Pre-Cast Box Culvert Details
D-0001 Traffic Accommodation Plan – Detail and Alignment
D-0002 Traffic Accommodation Plan – Pavement Marking and Signage
D-0003 Alignment Plan - West
D-0004 Alignment Plan - East
D-0005 Detail Plan - West
D-0006 Detail Plan – East
D-0007 Detail Plan - Alternate
D-0010 Standard Details and Cross Section
D-0011 Pavement Markings and Signage Plan - West
D-0012 Pavement Markings and Signage Plan - East
D-0013 Utility Plan - West

D-0014 Utility Plan – East


4.0 AGREEMENT

The agreement shall be governed by and interpreted in accordance with the laws of the Province of Saskatchewan.


IN WITNESS WHEREOF the City of Regina has caused to be affixed its corporate seal under the hands of its City Clerk and the Contractor has executed this agreement by signature of its proper officers and affixing its corporate seal as of the date written above.

SEAL

THE CITY OF REGINA



Signature



City Clerk



CONTRACTOR
Signature Removed

Signature

MANAGER

Title

OR, In the case of an individual or individuals:

Signature of Contractor

Signature of Witness

Name and Title (Please Print)

Name of Witness (Please Print)

Signature of Contractor

Signature of Witness

Name and Title (Please Print)

Name of Witness (Please Print)