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SCHEDULE 4 

PROJECT CO’S MANAGEMENT SYSTEMS AND PLANS  

1.1 Quality Management System  

The Quality Management System as described in Schedule 18 (Technical Requirements) is 
attached as Appendix A and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.2 Environmental Management System 

The Environmental Management System as described in Schedule 18 (Technical Requirements) 
is attached as Appendix B and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.3 Health and Safety Management Plan 

The Health and Safety Management Plan as described in Schedule 18 (Technical Requirements) 
is attached as Appendix C and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.4 Operations Interface Plan 

The Operations Interface Plan as described in Schedule 18 (Technical Requirements) is attached 
as Appendix D and shall be amended or supplemented by Project Co as required in accordance 
with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 

1.5 Wastewater Sampling and Analysis Plan 

The Wastewater Sampling and Analysis Plan as described in Schedule 18 (Technical 
Requirements) is attached as Appendix E and shall be amended or supplemented by Project Co 
as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design 
and Plan Certification Process and Review Procedure). 

1.6 Permitting and Approval Plan 

The Permitting and Approval Plan as described in Schedule 18 (Technical Requirements) is 
attached as Appendix F and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.7 Incident Logging Centre Plan 
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The Incident Logging Centre Plan as described in Schedule 18 (Technical Requirements) is 
attached as Appendix G and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.8 Transition Plan for Existing Facilities O&M 

The Transition Plan for Existing Facilities O&M as described in Schedule 18 (Technical 
Requirements) is attached as Appendix H and shall be amended or supplemented by Project Co 
as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design 
and Plan Certification Process and Review Procedure). 

1.9 O&M Plan for Existing Facilities 

The O&M Plan for Existing Facilities as described in Schedule 18 (Technical Requirements) is 
attached as Appendix I and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.10 Existing Facilities Occupational Health and Safety Plan 

The Existing Facilities Occupation Health and Safety Plan as described in Schedule 18 
(Technical Requirements) is attached as Appendix J and shall be amended or supplemented by 
Project Co as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 
(Design and Plan Certification Process and Review Procedure). 

1.11 Design Plan 

The Design Plan as described in Schedule 18 (Technical Requirements) is attached as Appendix 
K and shall be amended or supplemented by Project Co as required in accordance with Schedule 
18 (Technical Requirements) and Schedule 5 (Design and Plan Certification Process and Review 
Procedure). 

1.12 Construction Management Plan 

The Construction Management Plan as described in Schedule 18 (Technical Requirements) is 
attached as Appendix L and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.13 Construction Occupational Health and Safety Plan 

The Construction Occupational Health and Safety Plan as described in Schedule 18 (Technical 
Requirements) is attached as Appendix M and shall be amended or supplemented by Project Co 
as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design 
and Plan Certification Process and Review Procedure). 
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1.14 Commissioning and Startup Plan 

The Commissioning and Startup Plan as described in Schedule 18 (Technical Requirements) is 
attached as Appendix N and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.15 Construction Period Public Communication Plan 

The Public Communication Plan as described in Schedule 18 (Technical Requirements) is 
attached as Appendix O and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.16 Construction Period Interface Plan 

The Construction Period Interface Protocol as described in Schedule 18 (Technical 
Requirements) is attached as Appendix P and shall be amended or supplemented by Project Co 
as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design 
and Plan Certification Process and Review Procedure). 

1.17 Demolition and Decommissioning Plan 

The Demolition and Decommissioning Plan as described in Schedule 18 (Technical 
Requirements) is attached as Appendix Q and shall be amended or supplemented by Project Co 
as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design 
and Plan Certification Process and Review Procedure). 

1.18 Operation and Maintenance Plan 

The Operation and Maintenance Plan as described in Schedule 18 (Technical Requirements) is 
attached as Appendix R and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.19 Emergency Response Plan 

The Emergency Response Plan as described in Schedule 18 (Technical Requirements) is attached 
as Appendix S and shall be amended or supplemented by Project Co as required in accordance 
with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 

1.20 O&M Occupational Health and Safety Plan 

The O&M Occupational Health and Safety Plan as described in Schedule 18 (Technical 
Requirements) is attached as Appendix T and shall be amended or supplemented by Project Co 
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as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design 
and Plan Certification Process and Review Procedure). 

1.21 Odour Management Plan 

The Odour Management Plan as described in Schedule 18 (Technical Requirements) is attached 
as Appendix U and shall be amended or supplemented by Project Co as required in accordance 
with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 

1.22 Noise Control Plan 

The Noise Control Plan as described in Schedule 18 (Technical Requirements) is attached as 
Appendix V and shall be amended or supplemented by Project Co as required in accordance with 
Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification Process 
and Review Procedure). 

1.23 Staffing and Training Plan 

The Staffing and Training Plan as described in Schedule 18 (Technical Requirements) is attached 
as Appendix W and shall be amended or supplemented by Project Co as required in accordance 
with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 

1.24 Residuals Management Plan 

The Residuals Management Plan as described in Schedule 18 (Technical Requirements) is 
attached as Appendix X and shall be amended or supplemented by Project Co as required in 
accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 

1.25 Biosolids and Existing Lagoons Management Plan 

The Biosolids and Existing Lagoons Management Plan as described in Schedule 18 (Technical 
Requirements) is attached as Appendix Y and shall be amended or supplemented by Project Co 
as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design 
and Plan Certification Process and Review Procedure). 

1.26 Security Plan 

The Security Plan as described in Schedule 18 (Technical Requirements) is attached as Appendix 
Z and shall be amended or supplemented by Project Co as required in accordance with Schedule 
18 (Technical Requirements) and Schedule 5 (Design and Plan Certification Process and Review 
Procedure). 

1.27 Asset Management Plan 
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The Asset Management Plan as described in Schedule 18 (Technical Requirements) is attached 
as Appendix AA and shall be amended or supplemented by Project Co as required in accordance 
with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 

1.28 Transition Out Plan 

The Transition Out Plan as described in Schedule 18 (Technical Requirements) is attached as 
Appendix BB and shall be amended or supplemented by Project Co as required in accordance 
with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification 
Process and Review Procedure).  
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APPENDIX A 

QUALITY MANAGEMENT SYSTEM 

 

The following 36 pages comprise Appendix A. 
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APPENDIX B 

ENVIRONMENTAL MANAGEMENT SYSTEM 

 

The following 23 pages comprise Appendix B. 
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APPENDIX C 

HEALTH AND SAFETY MANAGEMENT PLAN 

 

The following 25 pages comprise Appendix C. 
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APPENDIX D 

OPERATIONS INTERFACE PLAN 

 

The following 17 pages comprise Appendix D. 
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APPENDIX E 

WASTEWATER SAMPLING AND ANALYSIS PLAN 

 

The following 37 pages comprise Appendix E. 
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APPENDIX F 

PERMITTING AND APPROVAL PLAN 

 

The following 10 pages comprise Appendix F. 
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APPENDIX G 

INCIDENT LOGGING CENTRE PLAN 

 

The following 14 pages comprise Appendix G. 
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APPENDIX H 

TRANSITION PLAN FOR EXISTING FACILITIES O&M 

 

The following 21 pages comprise Appendix H. 
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APPENDIX I 

O&M PLAN FOR EXISTING FACILITIES 

 

The following 25 pages comprise Appendix I. 
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APPENDIX J 

EXISTING FACILITIES OCCUPATIONAL HEALTH AND SAFETY PLAN 

 

The following 24 pages comprise Appendix J. 
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APPENDIX K 

DESIGN PLAN 

 

The following 10 pages comprise Appendix K. 
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APPENDIX L 

CONSTRUCTION MANAGEMENT PLAN 

 

The following 22 pages comprise Appendix L. 
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APPENDIX M 

CONSTRUCTION OCCUPATIONAL HEALTH AND SAFETY PLAN 

 

The following 17 pages comprise Appendix M. 
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APPENDIX N 

COMMISSIONING AND STARTUP PLAN 

 

The following 13 pages comprise Appendix N. 
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APPENDIX O 

CONSTRUCTION PERIOD PUBLIC COMMUNICATION PLAN 

 

The following 8 pages comprise Appendix O. 
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APPENDIX P 

CONSTRUCTION PERIOD INTERFACE PLAN 

 

The following 11 pages comprise Appendix P. 
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APPENDIX Q 

DEMOLITION AND DECOMMISSIONING PLAN 

 

The following 12 pages comprise Appendix Q. 
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APPENDIX R 

OPERATION AND MAINTENANCE PLAN 

 

The following 30 pages comprise Appendix R. 
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APPENDIX S 

EMERGENCY RESPONSE PLAN 

 
The following 25 pages comprise Appendix S. 
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APPENDIX T 

O&M OCCUPATIONAL HEALTH AND SAFETY PLAN 

 
The following 9 pages comprise Appendix T. 
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APPENDIX U 

ODOUR MANAGEMENT PLAN 

 
The following 8 pages comprise Appendix U. 

DLOUCKS
Typewritten Text
Appendix U has been removed.



DBFOM Agreement 
Regina Wastewater Treatment Plant Upgrade Project Redacted Version 

Sch 4 - 27 
DBFOM Agreement 

Schedule 4 - Project Co’s Management System and Plans 
Regina Wastewater Treatment Plant Upgrade Project 

 
APPENDIX V 

NOISE CONTROL PLAN 

 
The following 5 pages comprise Appendix V. 
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APPENDIX W 

STAFFING AND TRAINING PLAN 

 

The following 10 pages comprise Appendix W. 
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APPENDIX X 

RESIDUALS MANAGEMENT PLAN 

 

The following 7 pages comprise Appendix X. 
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APPENDIX Y 

BIOSOLIDS AND EXISTING LAGOONS MANAGEMENT PLAN 

 

The following 10 pages comprise Appendix Y. 
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APPENDIX Z 

SECURITY PLAN 

 

The following 5 pages comprise Appendix Z. 
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APPENDIX AA 

ASSET MANAGEMENT PLAN 

 

The following 21 pages comprise Appendix AA. 
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APPENDIX BB 

TRANSITION OUT PLAN 

 

The following 6 pages comprise Appendix BB. 
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