DBFOM Agreement
Regina Wastewater Treatment Plant Upgrade Project Redacted Version

SCHEDULE 14
PAYMENT SCHEDULE
1. DEFINITIONS

In this Schedule 14, in addition to the definitions set out in Section 1.1 of this Agreement, the
following expressions have the following meanings (and, where applicable, their plurals have
corresponding meanings):

“Actual Annual Commodity Consumption” means the quantity of electricity, natural gas and
City water used by the Infrastructure in the reporting period encompassed by the Annual O&M
Report;

“Annual Influent Flow” means the quantity of Raw Wastewater, in units of megalitres,
delivered to the Infrastructure in the reporting period encompassed by the Annual O&M Report,
in units of megalitres;

“City’s Average Annual Cost for City Water” means the average price per liter of water
consumed in the one-year reporting period encompassed by the Annual O&M Report, calculated
using the City of Regina published volumetric water rates and service-size water rates applicable
during the period;

“City’s Average Annual Cost for Electricity” means the average price per kwh actually paid
by the City in the one-year reporting period encompassed by the Annual O&M Report,
calculated as the total cost of electricity net of demand charges and any sales tax rebates the City
may be entitled to, divided by the total consumption in kWh;

“City’s Average Annual Cost for Natural Gas” means the average price per GJ actually paid
by the City in the one-year reporting period encompassed by the Annual O&M Report,
calculated as the total cost of natural gas net of any sales tax rebates the City may be entitled to,
divided by the total consumption in GJ;

“Commodities” means the commodities that are the subject of the annual commodity
consumption adjustment and which are listed in Appendix B of this Schedule 14;

“Commodity Consumption Rates” means the commodity consumption rates set out in
Appendix B of this Schedule 14;

“Construction Period Payment Calculation” means a construction period payment calculation
in the form attached as Appendix C and referenced in Section 3 of this Schedule 14; and

“Operating Period Payment Calculation” means an operating period payment calculation in
the form attached as Appendix D and referenced in Section 4 of this Schedule 14.
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2. PAYMENTS

In accordance with the other provisions of this Schedule 14, the City shall pay to Project Co
those payment amounts specified in Appendix A.

3. CONSTRUCTION PERIOD PAYMENT CALCULATION
3.1  Construction Period Payment Calculation Submission

No later than 5 Business Days before the end of each month following the Existing Facilities
O&M Effective Date, Project Co shall submit to the City a Construction Period Payment
Calculation and a report detailing the Payment Adjustments and other adjustments to be made to
the Existing Facilities O&M Payment relating to the previous month.

In the Construction Period Payment Calculation, Project Co shall complete Category A,
reporting the expected Existing Facilities O&M Payment, and Category B, reporting all of the
Payment Adjustments relating to the previous month to be applied to the Existing Facilities
O&M Payment.

3.2 City’s Response

The City will review the Construction Period Payment Calculation based on both its own records
and audits of Project Co’s compliance with the Technical Requirements. If necessary, the City
will make modifications to payment amounts and reported adjustments. Examples of such
modifications include applying Payment Adjustments that were omitted or incorrectly calculated
in the Construction Period Payment Calculation.

Additionally, the City will assess any set-offs or other adjustments necessary to be applied to
each Construction Period Payment Calculation. The City will complete Category C of the
Construction Period Payment Calculation applying such set-offs or other adjustments.

On or before making the Existing Facilities O&M Payment and by way of a revised and
completed Construction Period Payment Calculation, the City will notify Project Co of any
changes to Category A and B of the Construction Period Payment Calculation as originally
submitted by Project Co.

4. OPERATING PERIOD PAYMENT CALCULATION
4.1  Operating Period Payment Calculation Submission

No later than 5 Business Days before the end of each month following the Substantial
Completion Date, Project Co shall submit to the City an Operating Period Payment Calculation
and a report detailing the Payment Adjustments and other adjustments to be made to the Monthly
Payment relating to the previous month.
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In the Operating Period Payment Calculation, Project Co shall complete Category A, B and C,
reporting the expected Monthly Payment, and Category D, reporting all of the Payment
Adjustments relating to the previous month to be applied to the Monthly Payment.

4.2 City’s Response

The City will review the Operating Period Payment Calculation based on both its own records
and audits of Project Co’s compliance with the Technical Requirements. If necessary, the City
will make modifications to payment amounts and reported adjustments. Examples of such
modifications include applying Payment Adjustments that were omitted or incorrectly calculated
in the Operating Period Payment Calculation.

Additionally, the City will assess any set-offs or other adjustments necessary to be applied to
each Operating Period Payment Calculation. The City will complete Category E of the
Operating Period Payment Calculation applying such set-offs or other adjustments.

On or before making a Monthly Payment and by way of a revised and completed Operating
Period Payment Calculation, the City will notify Project Co of any changes to Category A, B, C
and D of the Operating Period Payment Calculation as originally submitted by Project Co.

S. PAYMENT CORRECTIONS

If any of the set-offs or other adjustments are reversed or modified after the City has made the
Existing Facilities O&M Payment or the Monthly Payment, as applicable, such reversal or
modification shall be included in the following Existing Facilities O&M Payment or Monthly
Payment, as applicable.

6. SET-OFF

Any set-off by the City pursuant to Section 11.9 of this Agreement will be determined by the
City in accordance with this Agreement and may be applied against any Existing Facilities O&M
Payment or Monthly Payment, as applicable.

7. OTHER ADJUSTMENTS

The City will assess and apply miscellaneous adjustments and reconciliations, including, but not
limited to, the reversal or modification to previous adjustments, the Annual Commodity
Consumption Adjustment, the submetered amounts in respect of Commaodities used for purposes
of the Works or set-offs to the Existing Facilities O&M Payment or the Monthly Payment, as
applicable.

8. ANNUAL COMMODITY CONSUMPTION ADJUSTMENT PROCEDURE
8.1 Purpose

Upon receipt of the Annual O&M Report during the Operating Period, an annual commodity
consumption adjustment shall be determined to account for any consumption of Commodities
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that is greater than or less than the Commodity Consumption Rates and to account for the sharing
of the electricity demand charge.

8.2  Adjustment Information Submission

The Annual O&M Report shall include the Actual Annual Commodity Consumption and the
Annual Influent Flow.

8.3  City’s Response

The City will review Project Co’s submitted Actual Annual Commodity Consumption and
Annual Influent Flow and may conduct its own audit or assessment of the information.

The City will calculate the City’s Average Annual Cost for City Water, the City’s Average
Annual Cost for Electricity and the City’s Average Annual Cost for Natural Gas and calculate
the Annual Commodity Consumption Adjustment in the form attached as Appendix E. If the
Annual Commaodity Consumption Adjustment is in favour of the City, the amount will be treated
as a negative other adjustment (Category E) on the next Monthly Payment due. If the Annual
Commodity Consumption Adjustment is in favour of Project Co, the amount will be treated as a
positive other adjustment (Category E) on the next Monthly Payment due.
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APPENDIX A
PAYMENTS
Existing . . ! Infrastructure
Facilities Capital Infraste ll'(‘tlll ¢ O&M Variable Renewal
Month Payments O&M Fixed - i
Oo&M S $ Pav ¢ Unit Payments Payments
Payments Gty B ($/ML)

Aug 1-31,2014

Sep 1 - 30, 2014

Oct 1 -31,2014

Nov 1 - 30, 2014

Dec 1 -31,2014

Jan 1 - 31, 2015

Feb 1 - 28, 2015

Mar 1 - 31, 2015

Apr 1 - 30, 2015

May 1 - 31, 2015

Jun 1 - 30, 2015

Jul 1 -31, 2015

Aug 1 -31. 2015

Sep 1 - 30, 2015

Oct 1 - 31, 2015

Nov 1 - 30, 2015

Dec 1 -31, 2015

Jan 1 - 31,2016

Feb 1 - 29, 2016

Mar 1 - 31, 2016

Apr 1 - 30, 2016

May 1 - 31, 2016

Jun 1 - 30, 2016

Jul1-31,2016

Aug 1 -31, 2016

Sep 1 - 30, 2016

Oct 1 -31, 2016

Nov 1 - 30, 2016

Dec 1 -31, 2016

Jan 1 - 31, 2017

Feb 1 - 28,2017

Mar 1 - 31, 2017
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Month

Existing
Facilities
Oo&M
Payments

Capital
Payments

(Nom. $)

Infrastructure
O&M Fixed
Payments

Infrastructure

O&M Variable

Unit Payments
($/ML)

Renewal
Payments

Apr 1 - 30, 2017

May 1 - 31,2017

Jun 1 - 30, 2017

Jul1-31,2017

Aug 1 -31,2017

Sep 1 - 30, 2017

Oct 1 -31, 2017

Nov 1 - 30, 2017

Dec 1 -31, 2017

Jan 1 - 31, 2018

Feb 1 - 28,2018

Mar 1 - 31, 2018

Apr 1 - 30, 2018

May 1 - 31, 2018

Jun 1 - 30, 2018

Jul1-31,2018

Aug1-31,2018

Sep 1 - 30, 2018

Oct 1 -31, 2018

Nov 1 - 30, 2018

Dec 1-31,2018

Jan1 - 31, 2019

Feb 1 - 28, 2019

Mar 1 - 31, 2019

Apr 1 - 30, 2019

May 1 - 31,2019

Jun 1 - 30, 2019

Jul1-31,2019

Aug 1 -31, 2019

Sep 1 - 30, 2019

Oct 1 - 31,2019

Nov 1 - 30, 2019

Dec 1 -31, 2019

Jan 1 - 31, 2020

Feb 1 - 29, 2020

Mar 1 - 31, 2020

Apr 1 - 30, 2020

May 1 - 31, 2020
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Month

Fl:: x1.slti|tl'1g Capital Infrastructure
acrines Payments O&M Fixed
O&M N $) Pay t

Payments om. ayments

Jun 1 - 30, 2020

Jul 1 -31.2020

Aug 1 -31, 2020

Sep 1 - 30, 2020

Oct 1 - 31, 2020

Nov 1 - 30, 2020

Dec 1 -31, 2020

Jan 1 - 31, 2021

Feb 1 - 28, 2021

Mar 1 - 31, 2021

Apr 1 - 30,2021

May 1 - 31, 2021

Jun 1 - 30, 2021

Jul 1 -31, 2021

Aug1-31.2021

Sep 1 - 30, 2021

Oct 1 - 31, 2021

Nov 1 - 30, 2021

Dec 1 - 31,2021

Jan 1 - 31, 2022

Feb 1 - 28, 2022

Mar 1 - 31, 2022

Apr 1 - 30, 2022

May 1 - 31, 2022

Jun 1 - 30, 2022

Jul 1 - 31,2022

Aug 1 -31, 2022

Sep 1 - 30, 2022

Oct 1 - 31, 2022

Nov 1 - 30, 2022

Dec 1 -31, 2022

Jan 1 - 31,2023

Feb 1 - 28, 2023

Mar 1 - 31, 2023

Apr 1 - 30,2023

May 1 - 31, 2023

Jun 1 - 30, 2023

Jul1-31,2023
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Month

Fl:: x1.slti|tl'1g Capital Infrastructure
acrines Payments O&M Fixed
O&M N $) Pay t

Payments om. ayments

Aug 1 -31,2023

Sep 1 - 30, 2023

Oct 1 - 31, 2023

Nov 1 - 30,2023

Dec 1 -31, 2023

Jan 1-31,2024

Feb 1 - 29, 2024

Mar 1 - 31, 2024

Apr 1 - 30,2024

May 1 - 31, 2024

Jun 1 - 30, 2024

Jul1-31,2024

Aug 1 -31, 2024

Sep 1 - 30, 2024

Oct 1 - 31,2024

Nov 1 - 30, 2024

Dec1-31, 2024

Jan 1 - 31, 2025

Feb 1 - 28, 2025

Mar 1 - 31, 2025

Apr 1 - 30,2025

May 1 - 31, 2025

Jun 1 - 30, 2025

Jul 1 -31, 2025

Aug 1 -31, 2025

Sep 1 - 30, 2025

Oct 1 - 31, 2025

Nov 1 - 30, 2025

Dec 1 -31, 2025

Jan 1 - 31, 2026

Feb 1 - 28, 2026

Mar 1 - 31, 2026

Apr 1 - 30, 2026

May 1 - 31, 2026

Jun 1 - 30, 2026

Jul 1 - 31, 2026

Aug 1 - 31,2026

Sep 1 - 30,2026
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Month

Fl:: x1.slti|tl'1g Capital Infrastructure
acrines Payments O&M Fixed
O&M N $) Pay t

Payments om. ayments

Oct 1 -31, 2026

Nov 1 - 30, 2026

Dec 1 - 31, 2026

Jan 1 - 31, 2027

Feb 1 - 28,2027

Mar 1 - 31, 202

~1

Apr 1 - 30, 2027

May 1 - 31, 2027

Jun 1 - 30, 2027

Jul 1 - 31,2027

Aug 1 - 31, 2027

Sep 1 -30,2027

Oct 1 -31, 2027

Nov 1 - 30, 2027

Dec 1 - 31, 2027

Jan 1 - 31, 2028

Feb 1 - 29, 202

7]

Mar 1 - 31, 202

o0

Apr 1 - 30, 2028

May 1 - 31, 2028

Jun 1 - 30, 2028

Jul 1 -31,2028

Aug 1 - 31,2028

Sep 1 - 30,2028

Oct 1 -31, 2028

Nov 1 - 30, 2028

Dec 1 -31, 2028

Jan 1 - 31, 2029

Feb 1 - 28,2029

Mar 1 - 31, 202

o

Apr 1 - 30, 202

\O

May 1 - 31, 2029

Jun 1 - 30, 2029

Jul 1 - 31,2029

Aug 1 - 31,2029

Sep 1 - 30,2029

Oct 1 -31, 2029

Nov 1 - 30, 2029
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Month

Existing
Facilities
Oo&M
Payments

Capital
Payments

(Nom. $)

Infrastructure
O&M Fixed
Payments

Infrastructure

O&M Variable

Unit Payments
($/ML)

Renewal
Payments

Dec 1 - 31, 2029

Jan 1-31, 2030

Feb 1 - 28,2030

Mar 1 - 31, 2030

Apr 1 - 30,2030

May 1 - 31, 2030

Jun 1 - 30, 2030

Jul 1 -31,2030

Aug 1 -31,2030

Sep 1 -30,2030

Oct 1 -31, 2030

Nov 1 - 30, 2030

Dec 1 - 31, 2030

Jan 1 -31, 2031

Feb 1 - 28,2031

Mar 1 - 31, 2031

Apr 1 - 30,2031

May 1 - 31, 2031

Jun 1 - 30, 2031

Jul 1 - 31,2031

Aug 1 -31, 2031

Sep 1 -30,2031

Oct 1 - 31, 2031

Nov 1 - 30, 2031

Dec 1 -31, 2031

Jan 1-31, 2032

Feb 1 - 29, 203

o |

Mar 1 - 31, 203

Apr 1 - 30,2032

May 1 - 31, 2032

Jun 1 - 30, 2032
Jul 1 -31,2032

Aug 1 - 31, 203

2
Sep 1 - 30,2032

Oct 1 -31, 2032

Nov 1 - 30, 2032

Dec 1 - 31, 2032

Jan 1 -31, 2033
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Month

Feb 1 - 28,2033

Mar 1 - 31, 2033

Apr 1 - 30,2033

May 1 - 31, 2033

Jun 1 - 30, 2033

Jul 1 - 31,2033

Aug 1 -31, 2033

Sep 1 - 30,2033

Oct 1 -31, 2033

Nov 1 - 30, 2033

Dec 1 - 31, 2033

Jan 1 - 31, 2034

Feb 1 - 28,2034

Mar 1 - 31, 2034

Apr 1 - 30, 2034

May 1 - 31, 2034

Jun 1 - 30, 2034

Jul 1 - 31,2034

Aug 1 - 31,2034

Sep 1 -30,2034

Oct 1 -31, 2034

Nov 1 - 30, 2034

Dec 1 -31,2034

Jan 1 -31, 2035

Feb 1 - 28, 2035

Mar 1 - 31, 2035

Apr 1 - 30, 2035

May 1 - 31, 2035

Jun 1 - 30, 2035

Jul 1 - 31, 2035

Aug 1 -31, 2035

Sep 1 - 30, 2035

Oct 1 - 31, 2035

Nov 1 - 30, 2035

Dec 1 - 31, 2035

Jan 1 - 31, 2036

Feb 1 - 29,2036

Mar 1 - 31, 2036

Fl:: x1.slti|tl'1g Capital Infrastructure
acrines Payments O&M Fixed
O&M N $) Pay t

Payments om. ayments
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Month

Fl:: x1.slti|tl'1g Capital Infrastructure
acrines Payments O&M Fixed
O&M N $) Pay t

Payments om. ayments

Apr 1 - 30,2036

May 1 - 31, 2036

Jun 1 - 30, 2036

Jul 1 - 31,2036

Aug 1 - 31,2036

Sep 1 - 30,2036

Oct 1 -31, 2036

Nov 1 - 30, 2036

Dec 1 - 31, 2036

Jan 1 - 31, 2037

Feb 1 - 28, 2037

Mar 1 - 31, 2037

Apr 1 - 30,2037

May 1 - 31, 2037

Jun 1 - 30, 2037

Jul 1 - 31,2037

Aug 1 - 31, 2037

Sep 1 - 30,2037

Oct 1 -31, 2037

Nov 1 - 30, 2037

Dec 1 -31, 2037

Jan 1 - 31, 2038

Feb 1 - 28,2038

Mar 1 - 31, 2038

Apr 1 - 30, 2038

May 1 - 31, 2038

Jun 1 - 30, 2038

Jul 1 -31,2038

Aug 1 -31,2038

Sep 1 - 30,2038

Oct 1 -31, 2038

Nov 1 - 30, 2038

Dec 1 -31, 2038

Jan 1 - 31, 2039

Feb 1 - 28,2039

Mar 1 - 31, 2039

Apr 1 -30,2039

May 1 - 31, 2039
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Month

Existing
Facilities
Oo&M
Payments

Capital
Payments

(Nom. $)

Infrastructure
O&M Fixed
Payments

Infrastructure

O&M Variable

Unit Payments
($/ML)

Renewal
Payments

Jun 1 - 30, 2039

Jul 1 - 31,2039

Aug 1 -31, 2039

Sep 1 - 30,2039

Oct 1 -31, 2039

Nov 1 - 30, 2039

Dec 1 - 31, 2039

Jan 1 - 31, 2040

Feb 1 - 29, 2040

Mar 1 - 31, 2040

Apr 1 - 30,2040

May 1 - 31, 2040

Jun 1 - 30, 2040

Jul 1 - 31, 2040

Aug 1 - 31, 2040

Sep 1 - 30,2040

Oct 1 -31, 2040

Nov 1 - 30, 2040

Dec1-31. 2040

Jan 1 -31, 2041

Feb 1 - 28,2041

Mar 1 - 31, 2041

Apr 1 -30,2041

May 1 - 31, 2041

Jun 1 - 30, 2041

Jul 1 - 31,2041

Aug 1 - 31,2041

Sep 1 -30. 2041

Oct 1 - 31, 2041

Nov 1 - 30, 2041

Dec 1 - 31, 2041

Jan 1 - 31, 2042

Feb 1 - 28,2042

Mar 1 - 31, 2042

Apr 1 - 30, 2042

May 1 - 31, 2042

Jun 1 - 30, 2042

Jul 1 - 31,2042
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Month

Fl:: XI.Sltiltl.lg Capital Infrastructure
acrines Payments O&M Fixed
O&M N $) Pay t

Payments om. ayments

Aug 1 - 31,2042

Sep 1 - 30, 2042

Oct 1 -31, 2042

Nov 1 - 30, 2042

Dec 1 - 31, 2042

Jan 1-31, 2043

Feb 1 - 28,2043

Mar 1 - 31, 2043

Apr 1 - 30, 2043

May 1 - 31, 2043

Jun 1 - 30, 2043

Jul 1 -31,2043

Aug 1 -31,2043

Sep 1 - 30,2043

Oct 1 -31, 2043

Nov 1 - 30, 2043

Dec1-31,2043

Jan 1 - 31, 2044

Feb 1 - 29,2044

Mar 1 - 31, 2044

Apr 1 - 30, 2044

May 1 - 31, 2044

Jun 1 - 30, 2044
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APPENDIX B
COMMODITY CONSUMPTION RATES

Table 1 — O&M Commodity Consumption — Water and Gas

Commodity Consumption Rates Unit
City Water (L per ML of influent)
Natural Gas (GI/ML of influent)

Table 2 — O&M Commodity Consumption — Electricity

Annual Influent Flow (ML) Electricity Consumption Rate
Band Greater than Less than and (kWh per ML of influent)
No. equal to*

* The highest band’s Electricity Consumption Rate will be applied in calculating the Annual
Commodity Consumption Adjustment in the event that actual Annual Influent Flow exceeds
the upper limit of that band
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APPENDIX C
FORM OF CONSTRUCTION PERIOD PAYMENT CALCULATION

Payment Calculation for the month of: “Month M’

Category A: Existing Facilities O&M Payment Amount Prior to Adjustments

Payment from Appendix A Payment Existing Amount
) Facilities (Nominal $)
O&M Index
Factort+

Column 1 2 3 4
Existing Facilities O&M Payment for Col2xCol 3
Month M*
Subtotal
Applicable PST
Applicable GST
Total A

* Should the Construction Period extend beyond the Substantial Completion Target Date, the
Existing Facilities O&M Payment for all months after the Substantial Completion Target Date
to the Substantial Completion Date shall be calculated as the average of all Existing Facilities
O&M Payments (prior to the application of any Payment Adjustments or other deductions or
set-offs) that would have been payable prior to the Substantial Completion Target Date.

Category B: Payment Adjustments

Payment Existing Amount
Adjustments Facilities (Nominal $)
&) O&M Index
Factort+
1 2 3 4
Total Payment Adjustments accrued in Col2xCol 3
Month M-1 (include descriptions)**
Total B

** Should the Construction Period extend beyond the Substantial Completion Target Date, the
Payment Adjustment for violation of the Effluent Standards after the Substantial Completion
Target Date shall be the Payment Adjustment referred to in Section 5.6.1 of Schedule 18
(Technical Requirements).
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Category C: Set-offs and Other Adjustments

Type of Adjustment Amount
(Nominal $)

Set-offs, payment corrections and other adjustments
(include descriptions)

(indicate adjustments in favour of the City as negative ¢
amounts)
Net Payable Amount

| Net Payable Amount | A-B+C

+To be calculated by the City in accordance with Schedule 10 (Index Factor).
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APPENDIX D

FORM OF OPERATING PERIOD PAYMENT CALCULATION

Payment Calculation for the month of: “Month M’

Category A: Capital Payment Amount

Payment from Appendix A Amount
(Nominal S)

Capital Payment for Month M

Applicable GST n/a*

Total A

*Applicable GST on capital will be paid in accordance with Section 11.11 of the Agreement

and is therefore not payable as part of the Monthly Payment.

Category B: Fixed Portion of Infrastructure O&M Payment Prior fo Adjustments

Payment from Appendix A Payment Infrastructure Amount
) O&M Index (Nominal $)
Factor or
Renewal
Index Factor+
Column 1 2 3 4
Infrastructure O&M Fixed Payment for Col 2 x Col 3
Month M
Renewal Payment for Month M Col 2xCol 3
Subtotal
Applicable PST
Applicable GST
Total B
Category C: Payment Adjustments
Payment Infrastructure Amount
Adjustments O&M Index (Nominal $)
(S Factor+
1 2 3 4
Total Payment Adjustments accrued in Col2x Col 3
Month M-1 (include descriptions)
Total C
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Category D: Set-offs and Other Adjustments

Type of Adjustment Amount
(Nominal $)

Set-offs, payment corrections, and other adjustments
(include descriptions)

(indicate adjustments in favour of the City as negative D
amounts)
Net Payable Amount

| Net Payable Amount |[A+B-C+D

+7To be calculated by the City in accordance with Schedule 10 (Index Factor).
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APPENDIX E
ANNUAL COMMODITY CONSUMPTION ADJUSTMENT

Category A: Consumption Variance

Consumption .

. S Rates from Tables | City’s Average Expected.Annnal Actual Al.mnal Commodlt.y Cost of
Commodity | Influent Commodity Commodity Consumption .
Flow (ML) L Em gy Ll Consumption Consumption Variance b
Appendix B
1 2 3 4 5 6 7

City Water L/ML $/L Col2xCol3 |L L Col 5—-Col 6 L Col 7x Col 4
Electricity’ kWh /ML $/kWh Col2xCol3 | kWh kWh Col5—Col 6 kWh | Col7xCol4
Natural Gas GJ /ML $/GJ Col2xCol3 | GJ GJ Col5—-Col 6 GJ Col 7x Col 4
Total Cost of Variance A%
IF V < $0, Consumption Variance =V A
If V> $0, Consumption Variance =V x 50%

1 The Electricity Consumption Rate is to be taken from the appropriate Band in Table 2 of Appendix B according to the Annual Influent Flow.

Category B: Share of Electricity Demand Charge

Sum of monthly electricity demand charges in the
one-year reporting period encompassed by the
Annual O&M Report net of any sales tax rebates the
City may be entitled to

Annual Commodity Consumption Adjustment

Annual Commodity Consumption Adjustment | A -(50% x B) |

** Any negative Annual Commodity Consumption Adjustments are in favour of the City and any positive Annual Commodity
Consumption Adjustments are in favour of Project Co.
Sch 14 - 20
DBFOM Agreement

Schedule 14 — Payment Schedule
Regina Wastewater Treatment Plant Upgrade Project





